

Contract 1

Frodsham SLA 2020

Area		Activity	Service Level x	Comments
Cemetery		Litter Pick/inspection	52	Weekly/monthly report
		Grass cutting/strimming/general maintenance	16	Monthly/monthly report
		Returfing as required/grave-sep invoice to be provided		As required/report required
		Clean toilet/noticeboard and top up sanitiser (provided by FTC)	12	Monthly/monthly report
Ship Street	Field	Mowing/strimming	6	April-October/monthly report
		Empty bins	12	Monthly
	Community Orchard	Grass Cutting	6	April-October/monthly report
Play areas	Top Road play area	Litter Pick/inspection/monthly Operational Inspection	52	Weekly/monthly report
	Townfield play area	Litter Pick/inspection/monthly Operational Inspection	52	Weekly/monthly report
	Park Lane play area	Litter Pick/inspection/monthly Operational Inspection	52	Weekly/monthly report
	Churchfields	Litter Pick/inspection/monthly Operational Inspection	52	Weekly/monthly report
Allotments	Churchfields	Litter Pick and inspection	12	Monthly/monthly report
	London Road	Litter Pick and inspection	12	Monthly/monthly report
	Ashton Drive	Litter Pick and inspection	12	Monthly/monthly report
Memorial Site		Litter Pick/inspection	12	Monthly/report
Community Centre field		Litter Pick/inspection	12	Monthly/report
9 x defibrilators		Inspection	12	Monthly/report
Woodland	Crowmere Lake	Litter Pick/inspection	12	Monthly/report
	Hob Hey Wood	Litter Pick/inspection	12	Monthly/report
	Manley Road Copse	Litter Pick/inspection	12	Monthly/report
	Marl Pits	Litter Pick/inspection	12	Monthly/report
	Marshlands	Litter Pick/inspection	12	Monthly/report
	Manley Road Copse	Strim path	6	April-October/report
	Marshlands	Strim path	6	April-October/report
Planting	Ship Street	Summer bedding	1	May/report
	St Hildas Drive	Summer bedding	1	May/report
	Ashton Drive sewer	Summer bedding	1	May/report
	Ship Street	Winter bedding	1	Nov/report
	St Hildas Drive	Winter bedding	1	Nov/report
	Ashton Drive sewer	Winter bedding	1	Nov/report

Contract 1

Frodsham SLA 2020

Area		Activity	Service Level x	Comments
Hanging baskets		49 x hanging baskets/planting	1	May/report
		14 x lampost baskets/planting	1	May/report
		Installation of 49 hanging baskets and 14 lampost baskets	1	May/report
		Removal, disposal and storage of baskets	1	Oct/report
		Watering	40	As required based on 40 visits May to October/report
Festival of Walks		Installation of banner	1	April/report